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RFO CIRCULAR NO. 03
To . All Bidders
Total Pages : Three (03) + One (01) Attachment
PROJECT TITLE . AL WAKRA & AL WUKAIR SEWAGE TREATMENT PLANT
PROJECT ID : 1A 2019 C 057 G
SUBJECT : 1. EXTENSION TO SUBMISSION DEADLINE

2. AMENDMENTS TO THE REQUEST FOR
QUALIFICATION DOCUMENT
3. ANSWER TO REQUEST FOR QUALIFICATION QUERIES

Bidders are hereby informed of the following amendments, clarification and elaboration to
the Request For Qualification documentation for the above project:

1. EXTENSION TO SUBMISSION DEADLINE

The deadline for the submissions of Statement of Qualifications has been extended by
Two (2) weeks no later than Tuesday, 28" May 2019, 1:00 pm local Doha time
(+3:00 GMT)

2. AMENDMENTS TO REQUEST FOR QUALIFICATION DOCUMENT

Remove Page 23 Rev 1 and replace with Page 23 Rev 2 as attached in
ATTACHMENT 1

3. ANSWER TO REQUEST FOR QUALIFICATION QUERIES

No. QUERY ANSWER

1. | Since this is a BOOT project, please clarify if | QCS 2014 will be the base
we need to comply with Qatar Construction | standard for compliance by the
standards QCS-2014 for the equipment and | bidders however, RFP will provide
material Specifications for this project to | flexibility to bidders for proposing
understand magnitude of CAPEX as this has a | alternatives that comply  with
considerable impact on EPC cost. equivalent standards for review and
acceptance by Ashghal.




No.

QUERY

ANSWER

We understand that for TPS, only Civil works
is to be for ultimate capacity of 600,000
m3/day equivalent whereas the M & E works
for the TPS shall be only for 150,000 m3/day
corresponding to required STP capacity as of
now. Please confirm.

The bidders understanding is
correct, some of the key M&E items
in the TPS (such as coarse
screens, pumps and downstream
pipe connections) which cater for
the next phases will be not part of
the scope of this RFQ. Additional
detail defining full responsibility will
be included within the RFP.

Please inform indicative invert level of foul
sewage so as to know the depth of the TPS
shaft so as to understand magnitude of
CAPEX.

Indicative Invert level of the MTS 3
terminus to the Screen shaft is
expected to be around - 45 m
QND95 details will be provided
within the RFP document.

Extension in submission date:

In view of the quantum of work and time
required for forming alliances and also for
assimilating all the requested data, we request
for extension in RFQ submission date by
further 2 weeks from the present due date of
May 14th 2019 i.e. till May 28th 2019, we
would be obliged if this is granted.

Refer to Item 1. EXTENSION TO
SUBMISSION DEADLINE above.

Mode of submission of SUBMISSION OF
STATEMENT OF QUALIFICATION

Please clarify the mode of submission of the
SOQ.

Refer to the Attachment 1 issued in
the RFQ Circular No. 02.

We would like to kindly request you for two (2)
weeks extension in the SOQ submission date.
We will greatly appreciate your kind
consideration as it will be helpful for us to
propose to you our best solution.

Refer to the answer to RFQ Query
No. 4 above.

In a consortium, the consortium leader has
relevant experience in PPP with Financing
projects in their home country as well globally,
but not any experience in waste water
treatment activities. Is there any criteria for the
consortium leader? Please clarify.

Refer to the section 7.2 ‘Minimum
Threshold Requirements’ of the
RFQ. “The Respondent, or in case
of a Consortium the Lead
Developer, should have experience
of owning at least one wastewater
treatment project.”

A humble request for extension of time for two
more weeks from the present due date to
submit our complete SOQ documents. We are
working on it.

Refer to the answer to RFQ Query
No. 4 above




All other conditions remain unchanged.

This circular shall be included in the submitted Statement Of Qualification (SOQ)
document and will be deemed to form part of and allowed for in your SOQ
submission.

Please acknowledge receipt of this circular via returned e-mail to:
esd.tenders@ashghal.gov.qa

Yours faithfully,

Ghanem Rashid Al-Mansoori
Engineering Services Department Manager
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